Attachment A

SAN LUIS OBISPO COUNTY
DEPARTMENT OF PUBLIC WORKS

Paavo Ogren, Director

County Government Center, Roum 207 * San Luis Cﬂ)—isp—b, CA 93408 -(805)7815252

Fax EBOS) 781-1229 email address: pwd@co.slo.ca.us

Memorandum

To: PROJECT FILE Date: December 27, 2012
Project Number: 300386
Bid Solicitation Date: November 20, 2012
Bid Opening Date: December 20, 2012
Bidder: Raminha Construction. Inc.
Type of Work: Widening on Templeton Road
Bid Amount: $587.719.00

From:  County of San Luis Obispo
Department of Public Works — Design Division

Subject: Evaluation of Good Faith Effort of Raminha Construction, Inc.

The County of San Luis Obispo Department of Public Works (“County™) established a
Disadvantaged Business Enterprise (DBE) goal of 4 percent for this project. Raminha Construction,
Inc. (“Raminha™) was the apparent low bidder, but had no DBE participation.

I a bidder does not satisfy the DBE participation goal, its bid must demonstrate that it undertook
good faith efforts to meet the goal. The County’s evaluation of Raminha’s good faith efforts is based
on the “Guidance Concerning Good Faith Efforis” contained in 49 CFR Part 26, Appendix A (see
Exhibit A). The efforts of Raminha were reviewed by the County from the information provided in
the DBE Information — Good Faith Efforts documentation submitted by Raminha.

I'he County. as a recipient of federal funds, is responsible for making a fair and reasonable judgment
as to whether a bidder has made adequate good faith efforts by considering the quality, quantity. and
intensity of a bidder's efforts. 49 CFR Part 26, Appendix A (1) states that: *The efforts employed by
the bidder should be those that one could reasonably expect a bidder to take if the bidder were
actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements.”

The County determined that Raminha did not demonstrate a good faith effort to meet the DBE
participation goal of this project for the reasons cited in this evaluation memorandum.
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EVALUATION

A.

Items of work the bidder made available to DBE firms

Item C of Raminha's DBE Information — Good Faith Efforts Form shows the total percentage of
contract work Raminha claimed to make available to DBE firms was 11.02%. The following
items of work, and corresponding claimed percentage of the total contract, were shown as made
available to DBE firms:

e Fencing (2.9%)

e Paving (3.8%)

e Striping (1.8%)

s Pavement Markers (1.03%)
e Hydroseeding (0.39%)

* Roadside Signs (1.1%)

Raminha’s advertisements and solicitations stated that Raminha was seeking subcontractor and
material bids for the following items of work:

e Fencing (including temporary fencing) installation

e Asphalt concrete & hot mix asphalt (including installation)
e C(Class 2 base

¢ Concrete hcadwall

e Traffic stripe

e Pavement markers

e Pipe

e Rock slope protection fabric
* Hydroseeding

Based on Attachment D of the Good Faith Effort documentation, Raminha performed a DBE
Query (using the Caltrans DBE website) and sent solicitations for the following work:

Fencing Contractor (work code C8000)

Asphalt supplier (work code C0639)

Asphalt Concrete (work code C3901)

Paving Asphalt (Asphalt Concrete) (work code C3910)
Aggregate Base (work code C2602)

Concrete Block and Masonry Retaining Wall (work code C5135
Thermoplastic Traffic Stripe and Marking (work code C8405)

¢ Painted Traffic Striping and Marking (work code C8406)

* Pavement Marking (work code C8501)

¢ Hydroseeding (work code C2021)

It should be noted that Raminha’s scarch for DBE firms included firms willing to work in
Caltrans District 5, 6, and 7 and that not every firm that is willing to work in District 6 and 7 is
necessarily willing to work in District 5. Raminha’s DBE scarch resulted in Raminha soliciting
44 DBE firms, but only 26 of these firms show they are willing to work in District 5.
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The County determined that Raminha actually made 6.02% of project work available to DBE
firms (see Exhibit B) based on the following:

. Raminha claimed to make Roadside Sign work available to DBE firms; however they did not
scarch the Caltrans DBE website for firms under the Roadside Sign Work Code C5620.
Raminha also did not include roadside sign work in their advertisements or direct
solicitations. For these reasons the County did not count this item of work as being made
available to DBE firms.

2. Raminha claimed to make Paving available to DBE firms. The solicitations and
advertisements stated that Raminha was secking subcontractor and material bids for “asphalt
concrete and hot mix asphalt (including installation)”. Raminha’s search for DBE firms to
perform this work was limited to Asphalt Supplier (work code C0639), Asphalt Concrete
(work code C3901), and Paving Asphalt (Asphalt Concrete (work code C3910). Raminha
failed to scarch for DBE firms under Place Asphalt Concrete Dike and Miscellancous (work
code C3940), an item of work that was subcontracted by Raminha to a non-DBE firm.
Raminha also failed to solicit all of the firms willing to perform Paving Asphalt (Asphalt
Concrete) (work code C3910) in District 5. The two firms, Rebel Concrete (DBE Cert. #
2275) and Stoloski and Gonzalez (DBE Cert # 1213) were listed on the DBE Query; but
based on the Good Faith Effort documentation, were not solicited by Raminha, For these
reasons the County did not count these items of work as being made available to DBE firms.

3. Raminha’s solicatations and advertisements stated that Raminha was seeking subcontractor
and material bids for Class 2 Aggregate Base. Raminha’s search for DBE firms under
Aggregate Base (work code C2602) yielded only one firm. This firm, however, did not
include District 5 as somewhere it was willing to work. For this reason the County did not
count this item of work as being made available to DBE firms.

4. Raminha’s DBE Query included DBE firms that perform Concrete Block and Masonry
Retaining Wall (work code C5135) and Thermoplastic Traffic Stripe and Marking (work
code CB405) work; however, there are no items of work in this contract that require that type
of work. For this reason the County did not count these items of work as being made
available to DBE firms,

5. Raminha’s advertisements and solicitations stated that Raminha was seeking subcontractor
and material bids for concrete headwall, pipe, and rock slope protection fabric; however,
Raminha’s DBE Query did not include work codes applicable to these items of work. For this
reason the County did not count these items of work as being made available to DBE firms.

Although Raminha technically made enough work available to DBE firms to achieve the goal,
Raminha failed to select portions of the work consistent with available DBE firms in accordance
with 49 CFR 26, Appendix A (IV) (D) (1) which states: “It is the bidder's responsibility to make
a portion of the work available to DBE subcontractors and suppliers and to select those portions
of the work or material needs consistent with the available DBE subcontractors and suppliers, so
as to facilitate DBE participation.”

Based on the above discussion, the County has determined that these efforts were not sufficient
to demonstrate a good faith effort,

. Solicitation effort documentation

Raminha provided copies of the “Invitation to Bid™ faxes and emails sent to DBE firms along
with a DBE solicitation log documenting when the original solicitation was sent and when the
follow-up was conducted.
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The solicitations to DBE firms included appropriate information about the contract, including
location, contract number, bid opening date, items of work available and contact information.

Initial fax or e-mail solicitations were sent to 44 DBE firms on 12/4/12, at which time only 2
firms responded that they would not be bidding on the project. Telephone calls were made on
12/19/12, the afternoon before bids were open, to 9 additional DBE firms. No additional
documentation was submitted by Raminha regarding what type of work they were soliciting from
these additional 9 firms.

Follow-up correspondence occurred on 12/17/12 and 12/19/12, to the original allowing 44 DBE
firms solicited allowing limited time (0 -2 days) to respond, in which 19 additional firms
confirmed they were not planning to provide a bid, 2 firms were planning to provide a bid, one
firm remained undecided, and the remaining 21 firms did not respond. Based on the initial
response from potential DBE firms, a bidder who was actively and aggressively trying to meet
the goal would have made an attempt to either follow-up with firms sooner or to solicit additional
DBE firms sooner than the day before bid opening. The Good Faith Effort documentation
submitted by Raminha did not show they made any such effort.

Based on the above discussion, the County has determined that these efforts were marginal to

demonstrate a good faith effort.

. Rejected DBE documentation

Raminha included quotes from 7 DBE firms and 2 non-DBE firms with the Good Faith Effort
documentation. Raminha rejected all 7 DBE firm quotes. The Good Faith Effort documentation
submitted by Raminha claims the DBE firms were rejected because the prices were not
competitive with the quote of other firms or Raminha was self-performing the work.

49 CFR 26, Appendix A (IV) (D) (2) states that: “A bidder using good business judgment would
consider a number of factors in negotiating with subcontractors, including DBE subcontractors,
and would take a firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and using DBEs is
not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
contract with its own organization does not relieve the bidder of the responsibility to make good
faith efforts. Prime contractors are not, however, required to accept higher quotes from DBEs if
the price difference is excessive or unrcasonable.”

The quotes provided by two DBE firms for fencing work, Ace Fence Company and Oliveira
Fence, Inc., were substantially higher than the quote received by J. Arnold Fence Company (see
Exhibit ). Based on the Good Faith Effort documentation submitted, Raminha did not receive
the quote from J. Amold Fence until December 21, 2012, one day afier bids were open. J. Arnold
Fence was listed correctly on the Designation of Subcontractors Form (see Exhibit D) submitted
with Raminha’s bid. While the two DBE fencing firms also quoted on bid items for fence
removal, no documentation was submitted by Raminha justifying why neither of these quotes
were accepted. Based on the bid submitted by Raminha the bid prices for the fence removal items
were substantially lower than the prices quoted by the DBE firms.

The quote provided by DBE firm Triumph Geo-Synthetics, Inc. (see Exhibit E) was also rejected
by Raminha for supply of erosion control blanket (bid item 25), HDPE pipe (bid items 35 and
36), and rock slope protection fabric (bid item 43). Based on the Good Faith Effort
documentation, Raminha rejected the quote for the erosion control blanket and rock slope
protection fabric because Raminha already has this material on hand. The Good Faith Effort
documentation was not clear as to why the quote for the HDPE pipe was rejected: however,
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E.

based on the bid submitted by Raminha, the bid prices for these items were substantially lower
than the prices quoted the DBE firm.

The quote provided by DBE firm Super Seal and Stripe (see Exhibit F) for striping, roadside
signs, and pavement markers was also rejected by Raminha. Based on the Good Faith Effort
documentation, Raminha rejected the quote for striping and pavement markers because of a
$430.13 price difference between Super Seal and Stripe and the selected firm, Toste
Construction, Inc. (see Exhibit G). Raminha rejected the quote for roadside signs because
Raminha is self-performing this work. If Super Seal and Stripe had been selected to perform the
work they bid on, 4.3% DBE participation could have been credited to Raminha allowing
Raminha to meet the DBE goal of 4%. It should be noted that the prices quoted by Toste
Construction, Inc. to perform the work were based on one move-in rather than two move-ins
included in Super Seal and Stripe’s quote. It should also be noted that the Raminha’s bid prices
for striping and pavement markers is less than the quote provided by Toste Construction, Inc. by
over $4,000.

The quotes provided by two DBE firms for traffic control work, Force Traffic Control, Inc. and
KRC Safety Company, Inc. (see Exhibit H), were rejected by Raminha because Raminha is self-
performing this work. The quote provided by DBE firm Cindy Trump Inc. (see Exhibit I) for
rental of cold planning equipment was also rejected because Raminha is self-performing this

work,

Since Raminha rejected a reasonable quote from Super Seal and Stripe that could have allowed
Raminha to meet the 4% DBE goal, it appears that Raminha did not take contract goals into
consideration when negotiating with subcontractors and therefore did not act in accordance with
49 CFR 26, Appendix A (1V) (D) (2).

Based on the above discussion, the County has determined that these efforts were not sufficient

to demonstrate a good faith effort.

Publication effort made to advertise the projects to include DBE participation

Raminha advertised in the following publications requesting DBE participation for this project,
allowing sufficient time for DBE firms to respond:

Publications = Dates of Advertisement
DBE Good Faith.com - Trade _ 11/30/12 - 12/20/12
DBE Good Faith.com - Focus B 11/30/12 - 12/20/12
SLO County Builders Exchange ) 12/03/12 - 12/13/12

Based on the above discussion, the County has determined that these efforts were sufficient to

demonstrate a good faith effort.

Agencies, organizations, or groups contacted to provide assistance in contacting, recruiting
and using DBEs
Raminha claimed to have contacted the following for assistance:

State of CA, Department of Transportation

SLO County Builders Exchange

Raminha’s contact with the State of California, Department of Transportation was through the
Caltrans DBE Query website on [1/30/12. Raminha used the Caltrans website as the main
resource in locating DBE firms.
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F.

Raminha’s contact with the SLO County Builders Exchange was through the list of DBE firms
that are members of the SLO County Builders Exchange; however, no documentation was
provided to show what firms were on this list or whether they were contacted by Raminha.

Based on the above discussion, the County has determined that these efforts were sufficient to

demonsirate a good faith effort,

Efforts to provide information about the plans, specifications, and contract requirements

Raminha’s advertisements state: “The plans and specs are available for your review at our office
and will be made available in electronic form upon request.” Raminha's solicitations state: “Plans
and Specification are available by appointment for review/takeoff at above address and may be
made available in electronic format upon request.

Although Raminha did not direcct DBE’s to the County's website to view the plans and
specifications, Raminha acted in accordance with 49 CFR 26, Appendix A (1V) (C) which states:
“(the bidder is required to be) providing interested DBEs with adequate information about the
plans, specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.”

Based on the above discussion, the County has determined that these efforts were sufficient to
demonstrate a good faith effort.

Assistance with bonding, lines of credit, insurance, equipment, supplies, materials, and/or
services

Raminha’s advertisements state: “Bonds may be required from qualified subcontractors and
assistance will be provided in obtaining bonds, insurance, and lines of credit as necessary.”

Raminha’s solicitations state: “Assistance will be provided upon request in obtaining bonding,
lines of credit or insurance and any technical assistance.”

According the Good Faith Effort documentation, Raminha did not receive any requests from
DBE firms for assistance.

Raminha acted in accordance with 49 CFR 26, Appendix A (IV) (F) which states: “(the bidder is
required to make) efforts to assist interested DBEs in obtaining bonding, lines of credit, or
insurance as required by the recipient or contractor.”

Raminha’s advertisement and solicitation did not include language that Raminha would assist
DBE’s in obtaining equipment, supplies, or materials, therefore Raminha did not acted in
accordance with 49 CFR 26, Appendix A (IV) G) which states: “(the bidder is required to make)
efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.”

Based on the above discussion, the County has determined that these cfforts were marginal to
demonstrate a good faith effort.

Additional data to support a demonstration of good faith effort

Raminha did not provide any additional documentation to support their good faith effort,
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I. Comparison of DBE participation achieved by other bidders.

In determining whether a bidder has made good faith efforts, the County may take into account
the performance of other bidders in meeting the DBE Goal, in accordance with 49 CFR 26,

Appendix A (V) which states:

“In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of
whether, with additional reasonable efforts, the apparent successful bidder could have met the
goal, If the apparent successful bidder fails to meet the goal, but meets or exceeds the average
DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.”

The 2nd and 3rd low bidders met the 4% contract goal, achieving 5.2% and 15% DBE
participation, respectively.

Taking into account the performance of the other bidders to meet the goal, the County has
determined that with additional reasonable efforts, Raminha could have met the goal.

FINDING OF THE COUNTY

Based on the discussion provided in this memorandum, the County has determined that Raminha
did not demonstrate the level of effort that the County would expect it to take if it was actively
and aggressively trying to obtain DBE participation sufficient to meet the DBE goal. Based on
the County’s evaluation Raminha failed to take contract goals into consideration when
negotiating with DBE firms.

The County finds that Raminha did not demonstrate a good faith effort to meet the DBE
participation for this contract.

Submitted by: Approved b7 / W
W t ,

Cori Marsalek, PE Jeff Wc%t,{ﬂfi
Engineer Design Engineer
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Electronic Code of Federal Regulations:

EXHIBIT A

Appendix A to Part 26—Guidance Concerning Good Faith Efforts

] o

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract, a bidder must, in order
to be responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this
requirement in either of two ways. First, the bidder can meet the goal, documenting commitments for
participation by DBE firms sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder
can document adequate good faith efforts. This means that the bidder must show that it took all
necessary and reasonable steps to achieve a DBE goal or other requirement of this part which, by their
scope, intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient
DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment
whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you to
consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made. The
efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE
contract goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements.
We emphasize, however, that your determination concerning the sufficiency of the firm's good faith
efforts is a judgment call: meeting quantitative formulas is not required.

IIl. The Department also strongly cautions you against requiring that a bidder meet a contract goal ( i.e. ,
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the
bidder makes an adequate good faith efforts showing. This rule specifically prohibits you from ignoring
bona fide good faith efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith
efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be
exclusive or exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability to perform
the work of the contract. The bidder must solicit this interest within sufficient time to allow the DBEs to
respond to the solicitation. The bidder must determine with certainty if the DBEs are interested by taking
appropriate steps to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the
DBE goals will be achieved. This includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate DBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional agreements
could not be reached for DBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE
goal, as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform
the work of a contract with its own organization does not relieve the bidder of the responsibility to make
good faith efforts. Prime contractors are not, however, required to accept higher quotes from DBEs if the
price difference is excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
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Electronic Code of Federal Regulations:

EXHIBIT A

their capabilities. The contractor's standing within its industry, membership in specific groups,
organizations, or associations and political or social affiliations (for example union vs. non-union
employee status) are not legitimate causes for the rejection or non-solicitation of bids in the contractor's
efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required
by the recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or
related assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and
placement of DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful bidder
fails to meet the contract goal, but others meet it, you may reasonably raise the question of whether,
with additional reasonable efforts, the apparent successful bidder could have met the goal. If the
apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE participation
obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts.
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ITEM NO. CODE NO.

20

21

22

23

24

25

26

27

28

29

30

31

32

33

EXHIBIT B

DETERMINATION OF PERCENTAGE OF CONTRACT MADE AVAILABLE TO DBE FIRMS

071325

074019

074020

074057

074016

120090

120100

150630

150711

150805

150857

150801

150604

150604

150606

152255

152316

153112

160120

160101

190101

194001

198007

203033

203031

260201

390132

394090

394073

510090

510092

510504

ESTIMATED

DESCRIPTION OF ITEM QUANTITY
SHEETING, SHORING, AND BRACING 1
TEMPORARY FENCE (TYPE ESA) 640
PREPARE STORM WATER
POLLUTION PREVENTION PLAN 1
WATER POLLUTION CONTROL 1
STORM WATER ANNUAL REPORT 1
CONSTRUCTION SITE
MANAGEMENT 1
CONSTRUCTION AREA SIGNS 1
TRAFFIC CONTROL SYSTEM 1
REMOVE DELINEATORS 24
REMOVE PAINTED STRIPES AND
PAVEMENT MARKINGS 5125
REMOVE CULVERT (F) 138
REMOVE ASPHALT CONCRETE
SURFACING 23328
REMOVE OVERSIDE DRAIN 1
REMOVE FENCE (3-RAIL) 110
REMOVE FENCE (TOP RAIL) 178
REMOVE FENCE (BW) 1773
RESET MAILBOX 2
RESET ROADSIDE SIGN (1-POST) 5
COLD PLANE ASPHALT CONCRETE 233
REMOVE TREE 32
CLEARING AND GRUBBING 1
ROADWAY EXCAVATION 3970
BROW DITCH 200
SHOULDER BACKING 95
ROLLED EROSION CONTROL
PRODUCT (BLANKET) 37235
EROSION CONTROL (HYDROSEED) 37235
CLASS 2 AGGREGATE BASE 1361
HOT MIX ASPHALT (TYPE A) 1041
PLACE HOT MIX ASPHALT
(MISCELLANEOUS AREAS 2473
PLACE HOT MIX ASPHALT DIKE
(TYPE A) 3680
INSTALL PRECAST BOX CULVERT 128
CONCRETE HEADWALL 29
CONCRETE PIPE ENCASEMENT 20
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UNIT

LS

LF

LS

LS

EA

LS

LS

LS

EA

LF

LF

SF

EA

LF

LF

LF

EA

EA

SY

EA

LS

CY

LF

CY

SF

SF

CY

TONS

SF

LF

LF

CY

LF

BID UNIT
PRICE
LUMP SUM
$ 1.00
LUMP SUM
LUMP SUM
$ 3,000.00
LUMP SUM
LUMP SUM
LUMP SUM
$ 12.00
$ 1.00
$ 10.00
$ 1.50
$ 260.00
$ 2.00
$ 2.00
$ 2.00
$ 150.00
$ 250.00
$ 20.00
$ 650.00
LUMP SUM
$ 16.00
$ 15.00
$ 35.00
$ 0.60
$ 0.20
$ 55.00
$ 105.00
$ 5.00
$ 1.50
$ 100.00
$ 400.00
$ 20.00

BID PRICE
$  1,000.00
$ 640.00
$  1,000.00
$  8,000.00
$  3,000.00
$  40,000.00
$ 600.00
$ 30,000.00
$ 288.00
$  5125.00
$  1,380.00
$ 34,992.00
$ 260.00
$ 220.00
$ 356.00
$  3,546.00
$ 300.00
$  1,250.00
$  4,660.00
$ 20,800.00
$ 20,000.00
$ 63,520.00
$  3,000.00
$  3,325.00
$  22,341.00
$  7,447.00
$  74,855.00
$ 109,305.00
$ 12,365.00
$  5,520.00
$ 12,800.00
$ 11,600.00
$ 400.00

%

0.17%

0.11%

0.17%

1.36%

0.51%

6.81%

0.10%

5.10%

0.05%

0.87%

0.23%

5.95%

0.04%

0.04%

0.06%

0.60%

0.05%

0.21%

0.79%

3.54%

3.40%

10.81%

0.51%

0.57%

3.80%

1.27%

12.74%

18.60%

2.10%

0.94%

2.18%

1.97%

0.07%



ITEM NO. CODE NO.

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

EXHIBIT B

DETERMINATION OF PERCENTAGE OF CONTRACT MADE AVAILABLE TO DBE FIRMS

566011

641107

641119

690117

208595

685000

690106

707050

721010

729010

800001

800701

800701

810110

840656

850111

850111

DESCRIPTION OF ITEM

ROADSIDE SIGN (1-POST)

18" HDPE

30" HDPE

18" CMP

1" PLASTIC PIPE SCH 40
SUB-DRAIN (FRENCH DRAIN)

18" CSP DOWNDRAIN (.079")

36" CSP RISER

ROCK SLOPE PROTECTION
(BACKING NO.1, METHOD B)
ROCK SLOPE PROTECTION FABRIC
FENCE (BW)

FENCE (3-RAIL)

FENCE (TOP RAIL)

SURVEY MONUMENT AND WELL
PAINT TRAFFIC STRIPE (2-COAT)

PAVEMENT MARKER

(RETROREFLECTIVE)
PAVEMENT MARKER

(NON-REFLECTIVE)

ESTIMATED
QUANTITY

22
50
90
17
475
500

30

292
1802
110

223

10924
325

150

ALLOWANCE FOR PAVING ASPHALT

PRICE INDEX INCREASE

Page 11 of 23

UNIT

EA

LF

LF

LF

LF

LF

LF

EA

CY

SF

LF

LF

LF

EA

LF

EA

EA

BID UNIT
PRICE

250.00
100.00
110.00
90.00
10.00
20.00
100.00
3,000.00
220.00
2.00
6.00
25.00
27.00
750.00
0.50
5.00

4.00

ALLOWANCE ALLOWANCE

TOTAL

BID PRICE

$  5,500.00
$  5,000.00
$  9,900.00
$  1,530.00
$  4,750.00
$ 10,000.00
$  3,000.00
$  6,000.00
$  1,540.00
$ 584.00
$ 10,812.00
$  2,750.00
$  6,021.00
$  6,750.00
$  5,462.00
$  1,625.00
$ 600.00
$  2,000.00
$ 587,719.00

TOTAL % AVAILABLE TO DBE FIRMS

%

0.94%

0.85%

1.68%

0.26%

0.81%

1.70%

0.51%

1.02%

0.26%

0.10%

1.84%

0.47%

1.02%

1.15%

0.93%

0.28%

0.10%

0.34%

100.00%

6.02%



12/20/2012 12:82 65263337843 ACE FENCE CO e wL/w

EXHIBIT C
2% ACE FENCE COMPANY
»’ 727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843 .
b 2N CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

v 'Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Oppnrturlliy Employer"

FAX QUOTE
T . @General Contractor ATTN : Estimator
FAOX # : Tel # DATE 12720712
FROM . Ben Layos PAGES : 1

PROJECT _ Widening of Templeton Road From BIueblr_cﬁTﬁlane to South Pomar Near Templeton, CA
County Of San Luis Obispo-Public Works Edpartment # 300386 : 2
BID DATE 7 12/20/12 2P.M, —

SPECS ¢ Plans & Specs ADDENDUM:
ITEM DESCRIPTION Unit Qty Unit Price Amount
Propasal as follows:

14 Remove Fence (3 Rail ) LF 110 % 17.00 % 1,870.00
16 Remove Fence (Top Rail) LF 178 $ 11,00 § 1,858.00
16 Remove Fence (Type BW) LF 1,773 8§ 500 § 8,865.00
44 Fence (Type BW) LF 1802 % 1500 § 27,030,00
45 Fance ( 3 Rail) LF 110 $ 40,00 § 4,400.00
48 Fence (Top Rall) LF 223 5 4850 $§ 10,815.50

TOTAL PAGE AMOUNT: $ 54,938.50

NOTES :
* ITEM # 44 CALTRANS 5TD PLAN A86 & SPECS (Wood Post), INCLUDE ONE 10' WIDE TYPE BW GATE.
* INCLUDE ONE MOVE IN, ADDITIONAL MOVE IN $1200
* ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING 1S NOT INCLUDED.,
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL,
* PLEASE REFE ADDITIONAL NOTE EXCLUSI ELOW FOR MCORE INFORMATION

IOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPQOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS [T STATES

ITHERWISE, AWARD MUST HAPPEN WITIIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT

ICPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

XCLUDE; DELINEATORS; MINOR CONCRETE: VEGETATION CONTROL; RE-BARS; CONC. FORMWORKS: REMOVAL OF MBGR, VEGETATION OR ANY

JRSTRUCTIONS ALONG THE FENCE/MBGR LINE; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION: GRADING; STAKING & LAY-QUT;

IOCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING: PAVEMENT REPAIR OR ASPHALT PATCHING: POTHOLING OR LOCATING

ITILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; CONSTRUGTION OF CONCRETE CURBS
MOWSTRIPS; GROUNDING OR ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS: SURVEYS FOR ALIGNMENT & ELEVATION:

0STS FOR INSPECTIONS & TESTING; BOND COSTS; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS & PERMIT FEES:
-RAILS: TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOGATION

'F SPOILE (spolls from our excavatlon are to ba seattered In the immedlate vicinity of our work, relocatlon of spolls will be consldered a change order)

[w GENERAL LIABILITY - $ 1,000,000 - § 2,000,000 AGAREGATE; AUTOMOBILE - § 1,000,000; WORKMAN COMPENSATION - § 1,000,000,

wIF [ CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED, ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJEGT TO EXTRA PREMIUMS,

ICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

EST. San Luls Obispo

Page 12 of 23



ec 20 2012 1226AM HP Fax page 1
o : ’ EXHIBIT C

OLIVEIRA FENCE, INC.. 34 Years in Business Lic. No. 404243 C13

100 Reed Street, Suite 213, Santa Clara, California 95050  *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Women Owned Business Enterprise

3ond Rate-1.5%- cost is not included in price State of California Certification No.REF-0023017 SBE

.iability insurance limits-§ 10 Mil each occurrence City of Sacramento Certification No. 19905

“altrans Certification No. CT-001583 SDBE/SWBE/UDBE . Federal ID No. 94-2753230

Jliveira Fence is part of the Laborers Union Clearinghouse Supplier No. 8AN00032 WBE Certification

JUNS No. 088832910 BID PROPOSAL

“ompany: Bid Date: 12/20/12

\tin: Estimating Department Addenda Noted: 0

’roject: Widening of Templeton Rd.from Bluebird Hill Move-Ins Included: 2 move-in

socation: Templeton, CA Additional Move-ins: 5500.00 each

istimator: Debbie Garcia Manufactures' Lead Time: 4 weeks notice

Number

lid Item Description of Type Unit Price Total Price
l4  |To Remove 3-Rail Fence and Dispose of it, 110] LF | 5§ 1000 | § 1,100.00
I5 |Remove & Dispose of top rail fence 60" Non Climb, 178] LF | 5§ 1000 | § 1,780.00
16 |To Remove and Dispose of Barb Wire Fence. L773] LF |3 250 | % 4,432.50
44 To Furnish and Install 5 strand barb wire fence, green metal t-posts, 1802 LF | % 11.50.1 8% 20,723.00

metal fence corners and braces,

45  |To Furnish and Install 3 rail fence, painted. 110| LF |8 100.00 | 8§ 11,000.00
46  |To Furnish and Install 60" Non Climb Top Rail Fence, Painted. 223| LF | % 100.00 | § 22,300.00

Note: Our liquidated damages maximum is $5,000.00 per day anything
over that the general contractor will have to pick up the additional
costs per day over $5,000.00

We have never had a liquidated damage cost.

PLEASE SEE BELOW FOR EXCLUSION. Total Bid: 3 61,335.50

IPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days

ice is subject to Re-Negotiation, if lerms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved

bmittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all
rchesed materials. Damaged Temporary Fence Panels will be charged to the general contractor,

(CLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penaltics for delays
vond Oliveira Fence control, clearing/grubbing, grading, hand digging, conerete & asphalt patching, electrical and grounding, landscape
i‘oration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quute, engineering or

ting, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the
ice post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating
derground ulilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and

‘out, staking, signs on fences alﬂpq's, welding of any fence materials or rebar cages for fence post.

Page 1 of 1
Page 13 of 23



EXHIBIT C

J.ARNOLD
St rENGE

California State Contractor License % §Y9977

12530 Hi Mountain Road, Santa Margarita, CA 93453
Phone 805.610.0036 Fax 805.438.4046

BID SHEET

Date:12-21-12

I CUSTOMER JOB TITLE LOCATION
- Raminha Construction Fence Templeton Road widening
|. QTY ITEM ‘ DESCRIPTION JOB UNIT PRICE LINETOTAL
- | = ,
1802 lineal ft.  |#44  Fence BW (barbed wire) - $5.00/ | $9.010.00
' !
110 lineal ft. #45  [Fence 3 rail $23.00/ft | $2.530.00
| 223 lineal fi. #46  Fence top rail $24.00/ft | $5.352.00
l \
|
| |
|
|
\
|
ne—— $16.892.00
PO $16.892.00
I._ -
I Send all correspondence to
1 Armnold Fencing
12330 Hi Mountain Road
Santa Margarnta, CA 93453
Phone 805 6100036 Fax 805 438 4046
2 Thank you for your business
Property owner will be responsible for all necessary permits
Joey Arnold 12/21/12
Awthorized by Date -

Page 14 of 23
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EXHIBIT E

QUOTATION
/% TRIUMPH GEQ-SYNTHETICS, INC. R e
—Z P.O. Box 5391 Fullerton, CA 92838 |
' 59878 |
!zﬂgsgwquMcgrvc PHONE (888) 775-7545 FAX (714) 237-1549 PLE%:EEI[EJIB}%REE;‘ICE

‘E Certified DBE/WBE/SBE/UDBE ¢ Sales@TriumphGeo.com

Bid/Project Date: Thursday, 12/20/2012
To: Estimating Project Name;  WIDENING OF THE TEMPLETON
Raminha Construction ROAD FROM BLUEBIRD HILL LANE TO SOUTH EL
6805 Sycamore Rd, POMAR
Atascadero, CA 83422 Project Location: SAN LUIS OBISPO, CA
805-461-0052 Project Zip: 93408
Bid/Project #: 300386
Fax: 805-461-0053 Emall; —___
F OR QUESTIONS ABOUT THIS QUOTE , PLEASE CALL TRIUMPH AT (888) 775-7545 oR EMAIL SaLes@ TRiuMPHGED.COM
Est.Qty Unlts ltem# Description Price Unlits
37,800 SF NAG S150BN-8 NAG S150BN, Straw Blanket, Bionet, 8'x 112.5', $0.107 SF < “/5.
100 SY/roll $96.235 Roll 0
13 box 99-STAPLES 6'/9GA 6"x1"x6" Staples, 9 Gauge, Non-Galvanized, $62.000 box ?,o‘
1000/Box box

Please allow 30 days lead time for the erosion
control blanket

1 Estimated Freight to Jobsite $600.000 600
Nete: Fuel surcharges may apply.
4,500 SF 99-SB0C-15 Mirafi SB00 Nonwoven Geotextile, 15'x300', 500 $0.131 SF
SY/roll $588.273 roll
1 Estimated Freight to Jobsite $150.000
Note: Fuel surcharges may apply.
60 LF 18" HDPE Solid 18"%x20' Dual Wall HWY HDPE Salid WT Pipe $11.140 LF
Bid Item # 35 -
100 LF 30" HDPE Solid Pipe 30"x20' Dual Wall HWY HDPE Solid WT Pipe $27.530 LF
Bid Item # 36 o
1 Frelght allowed to job site. Add fuel surcharge. $81.110

Single delivery full quantity only.

I3E / DBE /| UDBE SUPPLY 60% CREDIT. Prica Quote Firm 30 Days from Bid, Subject to escalation lhereafter. Orders less than bid Sales Tax
“antity subject lo Unit Price Increase. Quotes ars for standard roll sizes unless notad otherwise .Quantilies based upon customer NOT INCLUDED
owided data or engineers estimate. Determination of all quantities required for completion of project Is sole responsibility of contractor. in prices

ETURNS; Raturns within 30 days of sale subject to a 25% restocking charge plus freight in and out,
ust ba in oniginal packing & in good condition. No returns accepted on nonstandard

-ustom fabrication. Materials manufactured for a specific project are NOT returnable.
I retums must have a Retum Authorization Number.

UEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

ERMS: Accounts due 30 days of Invoice Date. Finance Charge 1,5% per month Past 30 Days,
ustomer agrees to pay all lagal, interest and collaction fees incured by company in collection

[ payment,

drinted: 12-19-2012 Page 1
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COMPANY:

ATTN:
PHONE:
JOB NAME:
ADDRESS:
PLANS:
ESTIMATOR : TREVOR

S i prptih | iy s Wl

EXHIBIT F

Airport * Highway * Street * Parking Lot
Striping * Markers * Thermoplastic
Signs * Sealcoat * Crackiill

REVISED ESTIMATE

FAX:
COUNTY OF SAN LUIS OBISPO - WIDENING OF TEMPLETON ROAD
FROM BLUEBIRD HILL LANE TO SQUTH EL POMAR
SHEETS 13, 14 & 17 SPECS: YES

LIC. # 396627 *MBE/SBE/ UDBE #2003

CITY .
ZIP;

CITY : TEMPLETON, CA

EMAIL: trevor@supersealandstripe.com

310 DATE
12/2012

ACCEPTANCE START DATE

COMPLETION DATE

TEM#

DESCRIPTION

QTyY

UM u.C.

TOTAL

10
18
34
48
49
50

NSTALL IN TWO COAT PAIN

TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)
REMOVE PAINTED TRAFFIC STRIPE (GRINDING METHOD)
RESET ROADSIDE SIGN - 1 POST

ROADSIDE SIGN - 1 POST

PAINT TRAFFIC STRIPE (2-COAT)

PAVEMENT MARKER (RETROREFLECTIVE)

PAVEMENT MARKER (NON-REFLECTIVE)

ALL ITEMS ON THIS PROPOSAL MUST BE USED, NO REMOVAL OF
ITEMS WILL BE ACCEPTED.

THIS PROPOSAL EXCLUDES THE FOLLOWING:
REMOVAL OF TEMP TAGS

TEMPORARY STRIPING

CONSTRUCTION AREA SIGNAGE

POSTING OF TEMPORARY NO PARKING SIGNS
MESSAGE BOARDS

HAZARDOUS MATERIAL REMOVAL AND DISPOSAL
CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED
TRAFFIC CONTROL PLAN

WET SANDBLASTING

LEAD COMPLIANCE PLAN

BASED ON TWO MOVE-INS, ADDITIONAL MOVE- INS @ $4,200/EA

CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO
STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED
COSTS/FEES FOR HAUL-OFF AND DISPOSAL.

PRICE COVERS LISTED ITEMS ONLY.

DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF
SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR

PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS

5125

22
10924
325
160

LS
LF
EA
EA
LF
EA
EA

$7,300.00
$0,95
$215.00
$325.00
$0.32
$3.50
$3.00

$7,300.00
$4,868.75
$1,075.00
$7,150.00
$3,495.68
$1,137.50

$450.00

CALL TIM TANNER FOR SCHEDULING - (805) 432-3620

PAGE 1 OF 2

TOTAL

$25,476.93

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANGCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS,

P.O. BOX 755,FILLMORE,CA 83016-0755

(B05) 524-7345 - FAX (805) 524-7428

LIC. # 396627 SBE/DBE/WBE CCA-8087

Page 17 of 23




PAGE H2/ 4.

—l12{28/2012 12:3b 18854738970 TOSTE
EXHIBIT G
Toote &Mda‘wx Tne. PROPOSAL
b, SEALING & ASPHALT MAINTENANCE DATE PROPOSAL #
% pooe 2651 GREEN PLACE
ARROYO GRANDE, CA 93420 12/20/2012 3185
LICENSE ND, 879465
MA FAXED
(805) 473-0884 EMALER I
5 FAX (805) 473-0970 o
TO: PROJECT:
BIDDER'S LIST WIDENING OF TEMPLETON ROAD
FROM BLUERBIRD HILL TO
SOUTH EL POMAR
TEMPLETON CA
PHONE FAX CUSTOMER E-MAIL
PESCRIPTION UNIT QaTy RATE TOTAL:
PREVAILING WAGE RATES APPLIED.
ITEM # 10 REMOVE PAINTED STRIPES AND PAVEMENT MARKINGS LF 5,125 1.20 6,150.00
ITEM # 48 PAINT TRAFFIC STRIPE ( 2-COAT ) LF | 10,924 0,70 7,646.80
ITEM # 49 PAVEMENT MARKER (RETROREFLECTIVE) EA 325 7.00 2,275.00
ITEM # 50 PAVEMENT MARKER (NON-REFLECTIVE) EA 150 5.00 750.00
** (TRAFFIC CONTROL IS INCLUDED FOR OUR WORK ONLY) **
EXCLUSIONS: PERMITS, TRAFFIC CONTROL PLAN, ELECTRONIC
MESSAGE BOARD, HAZARDOUS WASTE LIABILITY OF ANY KIND,
1SURVEY OR ANY TESTING, NO ASPHALT COATING UNLESS
ESTIMATED, ESTIMATE |S BASED UPON 1 MOVE-IN. ANY ADDITIONAL
MOVE-INS SHALL BE $1,500.00. IF YOU HAVE ANY QUESTIONS
PLEASE CONTACT OFFICE @ (805)473-0884
WE PROPOSE HEREBY TO FURNISH MATERIAL & LABOR - COMPLETE IN g
ACCORDANCE WITH THE ABOVE SPECIFICATIONS FOR THE SUM OF: TOTA L $1 6982 1'80
NOTE: UNLESS NOTED, ESTIMATE IS BASED ON NORMAL WORKING HOURS DURING A NORMAL, WORK WEEK (& 15 SUBTECT T0O CHANGE FOR NIGHT & WEEREND
E . WORK, WE REQUIRE 30 DAYS NOTIFICATION PRIOR TO SCHEDULING. NOTIFICATIONS WITH LESS THAN 30 DAYS ARE SUBJECT TO AVAILABILITY =+
EXCLUSIONS: TOSTE CONSTRUCTION IS NOT RESPONSIBLE FOR CURING PERIOD DUE TO WEATHER CONDITIONS, TOSTE CONATRUCTION WILL NOT BE HELD
# RESPONSIBLE FOR DAMAGES TO SEALING OR STRIPING AFTER INSTALLATION, AND IS NOT RESPONSTBLE FOR SURFACE PIPES OR ELECTRICAL WIRES THAT ARE NOVT
¢ ISTALLED TO CODE WHICH IS 12-18" FROM THE SURFACE OF THE SOIL. PRICE AND SCHEDULING OF THIS CONTRACT 15 SUBJECT TO CHANGE WITHOUT NOTICE NUE
§ TO. UNEXPECTED OIL INCREASES, TOSTE CONSTRUCTION WILL NOT ACCEPT ANY LIABILITY FOR ANY LAWSUITS ARISING FROM AN ADA OR HANDICAP ALCESS
ISSUE OR COMPLIANCE, QWNER WTLL. BE RESPONSIBLE IN KEEPING PEDESTRIANS, VEWICLES, AND ANIMALS FROM TRESPASSING ON AREAS DURING CURING
PERION, WORK DELAYS CAUSED BY PROPERTY QWNERS, TENANTS, LEASEES, OR ANY MANAGERS OR EMPLOVEES MAY INCUR ADDED FERS FOR ADDITIONAL TRIPS
IMADE TO COMPLETE THE PROTECT. QUR WARRANTY DOES NOT INCLUDE OIL SPOTS, CRACKS, OR STRUCTURALLY DAMAGED AREAS.
PAYMENT. ENTIRE AMOUNT IS TO BE PAID UPON PROGRESS BILLING. IF NOT PAID WITHIN 30 DAYS, LEGAL ACTION & ATTORNEYS FEES TO BE PAID BY DEFENDANT
INTEREST CHARGED A'T 1,5% MONTHLY, PLEASE NOTE: THIS PROPOSAL IS VOID IF NOT ACCEPTED WITHIN 30 DAYS
ALl MATERERIAL 1§ GUARANTERD TO BE AS SPECIFIED. ALL WORK TO BE | ACCEPTANCE OF PROPOSAL: THE ABOVE PRICES, SPECIFICATION AND CONDITIONS
COMPLETEID IN A PROFESSIONAL MANNER ACCORDING T() STANDARD ARE SATISFACTORY AND ARE HERERY ACCEPTED, YOU ARE AUTHORIZED 10 N0
PRACTICES. ANY ALTERATION QR DEVIATION FROM ABOVE SPECIFICATIONS THE WORK A§ SPECIFIED. 'AYMENT WILI, BE MADE AS OUTLINED ARQVE
MNVOLVING E 4 IXEGUTE WRITT ERS, T 2.
AND Wi, RECOME AN EXTRA CHARGE OVER AN ABOVE THE ExTas | SIGNATURE OF ACCEPTANCE:
ALL AGREEMENTS CONTINGENT UPON STRIKES, ACCIDENTS OR DELAYS
ALYOND OUR CONTROL. OWNER, TO CARRY FIRE AND OTHER NECESSARY
INSURANCE, OUR WORKERS ARE FULLY COVERED BY WORKER'S
COMPENSATION INSURANCE, =
ALITHORIZED SIGNATURE: DATE OF ACCEPTANCE:
TONY TOSTE
% PRESIDENT FOR
/ TOSTE CONSTRUCTION.INC.
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EXHIBIT H

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * Callfornla C-31 License No. 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
UDBE-DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
CA Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 280-3613 ™ FAX (559) 594-1056

December 18, 2012
QUOTATIONS FOR TRAFFIC CONTROL ITEMS
Templeton Road Widening near Templeton, San Luis Obispo County

A FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item No. 8)

= Two flaggers per 8-hour weekday shit @ $ 1,100;
= Additional flagger (each) per 8-hour weekday shift @ $ 530,

Overtime after 8" hour, each flagger @ $ 72 per hour;

Double-time after 12 hour, each flagger @ $86 per hour

Short-shift credit (applied for workdays less than 8 hours) @ ($58) per flagger per hour,
INCLUSIONS: ATSSA-certified and fully equipped Flaggers; any travel pay; all required portable daily
advance warning signs for flagger-controlled sections ncluding set-up and breakdown labor:
reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable

stands: VHF or UHF two-way radios (see endnotes).

B, PILOT CAR (If needed) (Part of |tem No. 8)

Per 8-hour weekday shift @ $ 670,

Overtime after 8" hour @ $84 per hour;

Double-time after 12" hour @ $89 per hour

Short-shift cradit (applied for workdays less than 8 hours) @ ($68) per hour.

INCLUSIONS: Experienced pilot car operator with multiple traffic control centifications; fully equipped
pilot truck, including signage, beacons and VHF or UHF radio and CB radio (see endnotes); "Wait For

Pllot Car" signs with portable stands,

NOTE: Quotations C through E below are offered contingent
upon the use of our Flagging & Pilot Car (if Pilot Car is needed)

C. CONSTRUCTION AREA SIGNS 400 Lump Sum__ (Item No,
INCLUSIONS: Provide, install and maintain all signs listed on Plan Sheet No. 1.

D. i 1 FIC CONTROL T ICI 5 includes truck art of Item No. 8
o $ 70 per hour straight-time; $ 84 per hour overtime; $ 89 per hour doubletime.
Part-time work only, to be performed pre- or post-shift and includes but is not limited to setting and
resetting of safety delineations, relocations of auxiliary signs, etc,

INCLUSIONS: ATSSA-certified Traffic Control Technician with truck.

E. ADDITIONAL TRAFFIC CONTROL DEVICES (Part of Item No. 8)
We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are

night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental
rates on page 3 below,
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EXHIBIT H

PAGE 2 of 3
Foroe Traffic Control - Quotations for Templeton Road

GENERAL NOTES -Please read carefully

infarmation that mav be needed when listing Force Traffic Control as a subcontractor:

Address, phone & fax are in letterhead on Page 1 above;
DBE & Small Business Certification numbers are also shown in the letterhead; expiration dates

are 7/1/2013;
« Contractors License: No. 790602, Class C-31 (California); expiration is 4/30/2014;

Annual Receipts Range: $1,000,000 to $6,000,000;
16 years in business.

« Acknowledgement & Agreement:. By appointing or listing Foroe Traffic Control as a subcontractor on this project the
Prime Contracior acknowledges and agrees o all applicable terms and conditions as stated above and in the

descriptions below,

» Radios. Our flaggers and pliot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars and hauling-side
flaggers are equipped with CB radlos for coordination with your truckers and other CB-equipped equipment.

«  Emergency Niaht Work: (a) No Inorease is applicable to any labor rates quoted above, (b) All added costs associated with
{lluminating the traffic control system shall be borne by the Prime Contractor.

« Labor Agreements: Signatory to AGC-No. Californla Laborers' Traffic Control & Lane Closure Agreement.

= |nsurance. Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT
{Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor
can be acquired by us at the Prime Contractor's scle par-value expense (e.g., Workers' Comp Walver of Subrogation, Excess
Liabllity umbrelia)

« Mobilization. For this project our initial advance notice requirements are 21 calendar days for utility locates and installation of
construction area signs and 10 days for mobilization of flaggers, pllot car, etc. Later re-maobllizations after any breaks recuire 10
dsys advance natice

¢ _Inclusion of these entire quotations In Subcontract or Work Order is required either within the body of the Subcontracts/\Work

Qrders or appendixed to and referenced within the SubcontractsMVork Orders. Such inclusion and /or referencing in no way
obligates the Prime Contractor to use any of the optional quotations above,

L

8hould you have any questions regarding these quotations, please call Bill at 5669.280.3813.

Cordilally,

Koeewary Force Stinpel

President

PAGE 2 of 3
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EXHIBIT H

PAGE 3 of 3
Force Traffic Control - Quotations for Templeton Road

FORCE TRAFFIC CONTROL, INC,
TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (Includes dellvery & Initial setup)
(devices frequently used for this type of work are in bold italics)

N 1 Month 3 Manths
0 First | First to to
TR T Day | Month | 3 Months & Months

E (Note 1) (Note 1)
Cone, 28" Reflective 2 $6 36 $12 $18
Cone, 36" Reflective 2 $6 §6 $12 g18
Traffic Drum, 42" Reflective 23 | §15 | %15 £20 $45
Portable Delineators, 42" Reflective 2-3 $8 $8 $12 $15
Portable Objoct Markor, 368"x12" Refloetive 2.3 | §10 | $10 $16 $40
Barricade, Type 3, Reflective 2-3 | $35 | 835 350 $70
Warning Light, Type A LED Flashing 2 $10 | 8§10 815 $20
Warning Light, Type C LED Constant Burn 2 310 | 3810 $15 $30
Warning Light, Type B Hi-int, 8" LED Beacon 2-4 | §25 | §25 $12/month | $12/month

NOTES:

9

Rates for multiple months are Lump Sum (not monthly) except where noted as monthly,
First day rate = first month rate (to cover move-In/move-out costs).

Can accommodate up to 2 warning lights
For nightshift work, several CalTrans districts now prefer that we install one of these LED Beacons

atop all of the required portable advance warning rather than using only 2 - 12" beacons at the

project's perimeters.
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EXHIBIT H

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
6084 West Hurley Ave. Visalia, California 93291
Phone (559) 732-0393 « FAX (559) 732-2684
WWW,.KRCSAFETY.COM

To: Estimator

Job# San Luis Obispo County - Templeton Road

Bid Date: 12-20-2012 KRC BID # C12-1277

*UNION, LICENSE #A507950, UDBE(NATIVE AMERICAN), DBE(CERT. #000447), SBE(CERT. #0006897)"

ITEM DESCRIPTION UNIT Qry S/IUNIT TOTAL
7 Traffic Control
» 2 man Flaggers $1,415.00 per 8 hour shift

-Additional Lane closure Please add $115.00.
-price includes (1) arrowboard per lane closure

‘ 1 man Shoulder Closure $875.00 per 8 hour shift
Traffic Control Notes:
“If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates
_Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of
quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- All overtime will be charged at $90.00 per hour per man
- Add $70.00 per light tower per shift if applicable.
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
_Traffic control setups to conform to applicable Caltrans Standard closure
-Changeable message boards not included in any prices above. (Please see below)

. Pertable Changeable Message Sign (PCMS) - per each, rental only

- $150.00/day : $4556.00/week : $1,225.00/month (based on 30 day month)
- $280.00 delivery fee per pems : $280.00 pick up fee per pcms

. Construction Area Signs Ls Ls Ls $2,950.00
- Price above includes Road Work Ahead & End Road Work sign furnished, installed and removed per project

plans and specifications, only.
-signs will be covered at installation if necessary, prime contractor responsible for covering and uncovering as

needed.

Note: Traffic Control Plan preparation laad times will be determinad after a complete schedule and location phasing Is furnished
by the customer.

-Allow up to (1) week for Traffic Conlrol Approvals by the project owner.

-Allow (2) days for KRC to schedule the implementation of traffic control devices, if applicable

Note: Construction Area Slgn Portioni of ltem 2 and item 5 must be bid together, all itern work to be completed
during same mobillization, (1) move In, (1) move out.

Note: The contractor shall procure &ll permits and licenses, pay all charges and fees, and give all notices
necessary and incidental to the due and lawful prosecution of the Traffic control plan. Traffic Control Plan is not

included.
Note: No parking slgns, Open Trench sign packages are excluded.

- Note: All rental equipment Is subject to KRC's standard rental agreement.
2 Nole: Per day rate will be measured by calendar days, starting on date of delivery, and ending on date of pickup.
» Note: Prior to accepling this quote everything on Attachment A must be understood and accepted.

Ao et
CALIFORNIA g7
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EXHIBIT I

CINDY TRUMP INC.
LINDY'’S COLD PLANING
DBE ~ WBE ~ SBE~ UDBE~ CERTIFIED File #40089
625 W. MOUNTAIN VIEW
LA HABRA, CA 90631
PHONE 562.697.2286 FAX 562.697.2039
LIC # A 754500
BID PROPOSAL

CONTRACTOR: Various

JOB NAME: County of San Luls Oblspo ~ WidenIng of Templeton Road

BID DATE : 12/20/212

CONTACT : Estimating

|

PHONE :

| FAX:

Coldmilling Rental of Grinders
Wirtgen F-120 4'

Dally Minimum Rental: (8) Hr. Min  $2800.00
QT. Hours $390,00 Per Hr. Machine

Includes (1) Operator

Overtime Rate: Add $50.00 Per Hr.
Mobilization: $1580.00

1

**All Operators are Signatory to Operating Engineers.

Special

A)All pricea are based on Rental by the day. A (8) Hour Minimum is required on. all equipment
Ordered. Additional hours are listed above by the hour per machine operated. Rental ia based
On continuous operation until job is complete,

B) All work based on straight shift (Monday thru Friday) unless otherwise stated.O.T. Rates
Would apply to any shift over (8) hours, holidays or weekend work.

C.) Operators will be paid in increments of (8) hour min per /shift

D.) Bxcludes any handwork or areas grinder cannot access, A mini grinder may be rented
Operated if necessary. We offer mini grinders at additional charges.

GRINDING JOB TERMS AND CONDITIONS
PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.
1. All grinded areas need to be clearly marked by general contractors or inspector before
grinding operations start.
Contractor to provide water for milling operationa.
All operations exclude petromat unless otherwise stated on this proposal.

ol

4. Contractor agrees to notify all utility contractors or companies in which involve underground

utilities and take all responsibility for damaged utilities caused by grinder.

5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable

areas for the milling machine or mini grinder become contractors responaibility.

6. Contractor is responsible for all damages to machine for any items buried in ground or not

marked out and will be billed at union time and material rate.
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